CCĐC 17

Stipulated Price Contract between Owner and Trade Contractor for Construction Management Projects

2 0 1 0

Name of Project

Apply a CCDC 17 copyright seal here. The application of the seal demonstrates the intention of the party proposing the use of this document that it be an accurate and unamended form of CCDC 17 – 2010 except to the extent that any alterations, additions or modifications are set forth in supplementary conditions.

CANADIAN CONSTRUCTION DOCUMENTS COMMITTEE CANADIAN CONSTRUCTION DOCUMENTS COMMITTEE CANADIAN CONSTRUCTION DOCUMENTS COMMITTEE

TABLE OF CONTENTS

AGREEMENT BETWEEN OWNER AND TRADE		GC 3.10	Shop Drawings
CONTRACTOR FOR CONSTRUCTION MANAGEMENT		GC 3.11	Use of the Site
PROJECTS		GC 3.12	Cutting and Remedial Work
A-1	The Work	GC 3.13	Cleanup
A-2 A-3	Agreements and Amendments Contract Documents	PART 4	ALLOWANCES
A-3 A-4	Contract Price	GC 4.1	Cash Allowances
A-4 A-5	Payment	GC 4.1 GC 4.2	Contingency Allowance
A-6	Communication	GC 4.2	Contingency Anowance
A-7	Receipt of and Addresses for Notices in Writing	PART 5	PAYMENT
A-8	Language of the Contract	GC 5.1	Financing Information Required of the Owner
A-9	Succession	GC 5.2	Applications for Payment
		GC 5.3	Progress Payment
DEFINITIONS		GC 5.4	Substantial Performance of the Work
1. Change Directive		GC 5.5	Payment of Holdback upon Substantial Performance of the Work
2. Change Order		GC 5.6	Progressive Release of Holdback
3. Construction Equipment		GC 5.7	Final Payment
4. Construction Manager		GC 5.8	Withholding of Payment
5. Consultant		GC 5.9	Non-conforming Work
6. Contract			
	ct Documents	PART 6	CHANGES IN THE WORK
8. Contra		GC 6.1	Owner's Right to Make Changes
9. Contract Time		GC 6.2	Change Order
10. Draw	e	GC 6.3	Change Directive
	e in Writing	GC 6.4	Concealed or Unknown Conditions
12. Owne		GC 6.5 GC 6.6	Delays
13. Payment Certifier14. Place of the Project		GC 0.0	Claims for a Change in Contract Price
15. Product		PART 7	DEFAULT NOTICE
16. Projec		GC 7.1	Owner's Right to Perform the Work, Terminate the Trade Contractor's
17. Project In-Use Date		GC 7.1	Right to Continue with the Work or Terminate the Contract
18. Provide		GC 7.2	Trade Contractor's Right to Suspend the Work or Terminate the Contract
19. Shop Drawings			
20. Specifications		PART 8	DISPUTE RESOLUTION
21. Substantial Performance of the Work		GC 8.1	Authority of the Construction Manager and the Consultant
22. Supplemental Instruction		GC 8.2	Negotiation, Mediation and Arbitration
23. Supplier		GC 8.3	Retention of Rights
24. Temporary Work			
25. Trade Conractor		PART 9	PROTECTION OF PERSONS AND PROPERTY
26. Trade Subconractor		GC 9.1	Protection of Work and Property
	Added Taxes	GC 9.2	Toxic and Hazardous Substances
28. Work		GC 9.3	Artifacts and Fossils
29. Work	ing Day	GC 9.4	Construction Safety
CENEDA	I COMPLETONS OF THE CONTENT OF	GC 9.5	Mould
GENERAL CONDITIONS OF THE CONTRACT			COVERNING DECLIL ATIONS
PART 1	GENERAL PROVISIONS	GC 10.1	GOVERNING REGULATIONS Taxes and Duties
GC 1.1	Contract Documents	GC 10.1 GC 10.2	Laws, Notices, Permits, and Fees
GC 1.1 GC 1.2	Law of the Contract	GC 10.2 GC 10.3	Patent Fees
GC 1.2	Rights and Remedies	GC 10.3	Workers' Compensation
GC 1.4	Assignment		
	S	PART 11	INSURANCE AND CONTRACT SECURITY
PART 2	ADMINISTRATION OF THE CONTRACT	GC 11.1	Insurance
GC 2.1	Authority of the Construction Manager and the Consultant	GC 11.2	Contract Security
GC 2.2	Roles of the Construction Manager and the Consultant		·
GC 2.3	Review and Inspection of the Work	PART 12	INDEMNIFICATION, WAIVER OF CLAIMS AND WARRANTY
GC 2.4	Defective Work	GC 12.1	Indemnification
		GC 12.2	Waiver of Claims
PART 3	EXECUTION OF THE WORK	GC 12.3	Warranty
GC 3.1	Control of the Work	00= c :=	Lagrantia de la compansión de la compans
GC 3.2	Construction by Owner, Construction Manager or Other Contractors CCDC 17 and CCDC 5A 'Construction Management Contract—For Services' are		
GC 3.3 Temporary Work		complimentary documents. CCDC 17 is the product of a consensus-building	
GC 3.4 Document Review GC 3.5 Construction Schedule		process aimed at balancing the interests of all parties on the construction project.	
GC 3.5 GC 3.6	Supervision Schedule		is recommended industry practices. CCDC 17 can have important nees. The CCDC and its constituent member organizations do not accept
GC 3.0 GC 3.7	Trade Subcontractors and Suppliers		nsibility or liability for loss or damage which may be suffered as a result
			, ,

of the use or interpretation of CCDC 17.

GC 3.8

GC 3.9

Labour and Products

Documents at the Site